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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 NOTICE INVITING E – TENDER     

  Item rate tenders are hereby invited through e – tendering portal for the work of “Up-gradation and 

SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with OLTC, RTCC panel, AVR, earthing and 

cabling work etc. in electrical substation at CSIR-CIMAP, Lucknow.” from contractors of appropriate class, 

who have working experience at least five years in CSIR/Central/State Govt./Autonomous 

Bodies/Institutions/Hospitals in similar work (SITC of Transformer). Tenderers should have successfully 

completed at least three works amounting to 40% (Rs.28.83 lakhs) or two works of 50% (Rs 36.04 lakhs) or at 

least one work amounting to 80% (Rs. 57.66 Lakhs) value of estimated cost or above in single contract during the 

last five years ending on 31.05.2024.  

 

“The value of executed works shall be brought to current costing level by enhancing the actual value of 
work at simple rate of 7% per annum, calculated from the date of completion to the last date of 
submission of bid”. 
 

The tendering process is on line at e - portal URL address https://etenders.gov.in/eprocure/app 
 

Sl.n

o 

Tender no. Estimated cost 

 

 

(Rs) 

Duration of 

contract 

Earnest 

money 

deposit (Rs) 

Publish date Bid document 

downloaded / 

Sale Start date 

Bid 

submission 

end date 

Bid opening 

date 

               

1. 

 
68_061/852/2023

-MP (Works) 

72,06,771.00 
Based on CPWD 

DSR-2022 & 

prevailing 

market rate

including G.S.T 

and all taxes. 

120 days 1,44,136.00 20.06.2024 20.06.2024 03.07.2024 05.07.2024 

 

Tenders fee of Rs1180.00 (including GST @18%) non-refundable will required to be paid offline in the 

form of Demand Draft/ Pay order from Nationalized bank drawn in favour of Director, CIMAP, Lucknow. 

The scanned copy of tender fee and earnest money must be uploaded and original be dropped in tender box 

placed in the room of Section officer (Works), latest by the last date of submission of bid. The details of 

Demand Draft / any other accepted instruments, physically sent, should tally with the details available in the 

scanned copy and the data entered during bid submission time. 
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Two (2) envelopes shall be submitted through on line at CPP –portal by the bidder as per the following 
schedule: 

CRITICAL DATA SHEET 
Publish date  20.06.2024, 17:30 hrs. 

Bid document downloaded / Sale Start date   20.06.2024, 18.00 hrs. 

Clarification start date 20.06.2024, 18.00 hrs. 

Clarification end date 03.07.2024, 14:00 hrs. 

Bid submission start date 20.06.2024, 18.00 hrs. 

Bid submission end date 03.07.2024, 18:00 hrs. 

Last date and time of submission of original  
tender fee & Unconditional acceptance (as 
annexure –VII on page no. 54)of CSIR – 
CIMAP tender Conditions 

03.07.2024, 15:30 hrs. 

Bid opening date (Envelope – I) 05.07.2024, 11:30 hrs. 

Bid opening date (Envelope – II) To be intimated later on through CPP Portal 

Tender fee Rs 1180.00(including GST @18%)drawn in 

favour of Director, CIMAP, Lucknow. 

EMD Rs.1,44,136.00 in the form of Demand Draft/ Pay 

order from Nationalized bank drawn in favor of 

Director, CIMAP, Lucknow. 

 
The Tenderer shall submit their application only at CPP Portal 

https://etenders.gov.in/eprocure/app. Tenderer /Contractor are advised to follow the instructions 
provided in the tender document for on line submission of bids. Tenderer are required to upload the 
digitally signed file of scanned documents may be scanned  with 100 dpi with black and white option 
which helps in reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be considered. Hard copy 
of application shall not be entertained. 
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Envelope  - I : Technical bid - Qualification requirements of Contractor/ Firm (Uploaded by the 
contractors/ firms) andmay be submitted in “Tech Bid  Folder” in Technical bid / attachments section of 
e-tendering portal containing scanned copy of the following documents…   

 
i. Tender fees of Rs 1180.00(including GST @18%) 

ii. Earnest money deposit (EMD) of value Rs1,44,136.00 (Rs. One lakh forty-four thousand one 
hundred thirty-six only) 

iii. Unconditional acceptance of CSIR – CIMAP tender conditions (As Performa given on page 
no. 54, Annexure – VII of tender document). 

iv. Requisite experience proof along with certificate regarding satisfactory completion of work. 

Certificate should show the nature of work done, value of work, date of start, date of completion 

as per agreement, actual date of completion and satisfactory completion of work. 

v. Copy of pan card. 

vi. Registration certificate under G.S.T. 

vii. Tender documents except pries bid. 

viii. Valid Character certificate from District Magistrate or  in the form of an original Affidavit on the 
stamp paper of Rs.100/- to the effect that the contractor/firm has not been blacklisted by any Govt. 
deptt /CSIR as also that there is no criminal case pending against the firm/contractor in any court 
of Law  

ix. A copy of partnership deed, in case of partnership firms. 

x. Authorization certificate from the OEMs / their authorized dealers / distributers / assemblers of Transformer.  

xi.      Valid ‘Á’ Class Electrical License of the Contractor (issued by Directorate Electrical Safety). 

xii. Undertakings to be given by the contractors: 

 

- That the bidder is registered under GST and compliant of GST provision. 

- In case of non-Compliance of GST provisions and blockage of any input credit, the bidder shall 

be responsible to indemnify CSIR – CIMAP. 

- That all input credits have been passed on to CSIR – CIMAP by the bidder. 

The intimation regarding acceptance / rejection of their bids will be intimated to the contractors/ 

firms through e-tendering portal.  
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Envelope – II:  The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has 

been given as a standard BOQ format with the tender document, then the same is to be downloaded 

and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and 

complete the white colored (unprotected) cells with their respective financial quotes and other details 

(such as name of the bidder). No other cells should be changed. Once the details have been completed, 

the bidder should have save it and submit it online, without changed the file name. If the BOQ file is 

found to be modified by the bidder, the bid will be rejected.   

1. Original EMD, Tender fees, hard copy of signed Unconditional acceptance (as annexure –VII on 
page no. 54) of CSIR – CIMAP tender Conditions to be sent to the Controller of Administration, 
Central Institute of Medicinal and Aromatic Plants, Post Office - CIMAP, Lucknow-226015 and 
should reach before the date & time mentioned in CRITICAL DATA SHEET. Tender of the 
Tenderer whose EMD, Tender fees and unconditional acceptance of CSIR – CIMAP Tender 
conditions are not received by the time of the opening of pre-qualification of tender then their tenders 
will be summarily rejected. Any postal delay will not be entertained. 
 

2. Bids opening process are as under: 
- Envelope –I : Technical bid opening date shall be as mentioned in CRITICAL DATA SHEET 

Containing documents of pre-qualification bid (uploaded by the Contractor/ firms) shall be 
opened as per CRITICAL DATA SHEET.  The intimation regarding acceptance/ rejection of 
their bids will be intimated to the contractors / firms through e- tendering portal. 
If any clarification is needed from the bidder about the deficiency in his uploaded 

documents in Envelope–I, he will be asked to provide it through CPP Portal. The bidder shall 

upload the requisite clarification / documents within time specified by CSIR-CIMAP, failing 

which tender will be liable for rejection. 

- Envelope-II: The financial bids of the Contractor/firms found to be meeting the qualifying 

requirements and technical criteria shall be as per CRITICAL DATA SHEET.(Depending 

upon Technical bid evaluation, the date shall be intimated through CPP Portal). 

3.The Council of Scientific and Industrial Research does not bind itself to accept the lowest tender and 
reserves to itself the authority to reject any or all of the tenders received without assigning any reasons. 
 
4. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection on the same ground. 
 
5.   Tenders incorporating additional conditions are liable to be rejected. 
 
6.   The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 
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inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
subsequently employed by him and who relatives are as mentioned above. 

 NOTE: A person shall be deemed to be relative or another if, and only if  (a) they are members of a 
Hindu undivided family or  (b)  they are husband and wife; or the one is related to other in the 
following manner ;Father, Mother (including step mother), son (including step son), son’s wife, 
Daughter (including step daughter) father’s, son’s wife, son’s daughter, son’s daughter husband, 
daughter’s husband, daughter’s son’s wife, daughter’s daughter, daughter’s daughter’s husband, 
Brother (including step brother), Brother’s wife sister (including step sister), sister’s husband. 
 

7.  Earnest money is liable to be forfeited, if the contractor selected for the work fails to send necessary 
stamp paper or to sign the formal agreement within seven days from the date of intimation to that 
effect to him or fails to start the work within seven days from date of commencement given in the 
work order. 

 
8. Tender which do not fulfill all or any of the above conditions or are incomplete in any respect are 

liable to rejection. 
 
9. Contractors must quote for all the items of the schedules together otherwise their tenders are likely to 

be treated as incomplete. The building contractor, if he is himself not a registered Sanitary 
contractor/electrical contractor will have to get sanitary work/electrical work done through licensed 
plumber/electrician. The entire work will be given to only one contractor. 

 
10. Except writing rates and amounts contractor(s) should not write any condition or make any changes, 

additions, alterations, and modification, in the printed form of tenders. Contractors who are desirous 
to offer rebate the same should be brought out separately in the covering letter and submitted along 
with the tender. Conditional rebates will not be considered for comparison. 

 
11. Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by 

tenderers after submission of tender will not be considered, unless the tenderers are called by the 
departments to make the same. 

 
12. Tenders will be valid for a period of 60 days from the date of opening, which can be extended, if so 
agreed to by both the parties. 
 
13. Tenderers must a brief PERT/BAR CHART along with their tender showing how they would complete 

the work in the prescribed time. After the award of the work, the successful tenderer will submit a 
detailed CPM+PERT CHART of the entire work within a period of one month from the date of signing 
of the agreement. The detailed chart thus prepared and accepted by the Department shall from part of 
the agreement between the parties. 

 
14. After award of work, the successful tenderer will have to submit names and qualifications with details 

of experience of the supervisory staff to be deputed for the work. He should also communicate changes 
if any, in names so communicated. He should also give list of the major tools and plants to be deployed 
for work. 

 
15.   In case of discrepancy in English and Hindi version, English version shall prevail. 
  
16. The Employer does not bind himself to accept the lowest or any tender and reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
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same at the rates quoted. 
 
17. The tenderer shall quote rates both in figures and words. He shall also workout the amount for each 

item of work and writes in both figures and words. On check if there are differences between the 
rates quoted by the tenderer in words and in figures or in the amount worked out by him, the 
following procedure shall be followed. 
(i)  When there is difference between the rates in figures and in words, the rates which correspond 

to the amounts worked out by the tenderer shall be taken as correct. 
(ii)  When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall be 
taken as correct. 

(iii)  When the rate quoted by the tenderer in figures and in words tallies but the amount is not 
worked out correctly the rate quoted by the tenderer shall be taken as correct and not the 
amount. 

18. The tenderer should see drawings and in case of doubt, obtain required particulars, which may in 
any way influence his tender from the Engineer as no claim whatsoever will be entertained for any 
alleged ignorance thereof. 

 
19. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in 

regard to accessibility of site, nature and extent of ground, working condition of site and locality 
including stacking of materials, installations of tools and plants (T & P) etc., conditions affecting 
accommodations and movement of labour etc. required for the satisfactory execution of the work 
contract. No claim whatsoever on such account shall be entertained by the Employer in any 
circumstances. 

 
20. Earnest money will be forfeited if the contractor fails to commence the work as per letter of award. 
 
21. Expect writing rates and amount, the tenderer should not write any conditions or make any changes, 

additions, alterations and modifications in the printed form of tenders. Tenderers who are desirous 
to offer rebate the same should be brought out separately in the covering letter and submitted along 
with the tender. 

 
22. Some of the provisions of General Conditions of Contract are given below. Interpretation however 

shall be as given in the General Conditions of Contract. 
 

(a) Defects Liability Period: Twelve months from the date of completion as certified by the 
Employer. 

(b) Minimum Value Of Work For The Intermediate Certificate: Rs 25.0  Lakhs (Rupees 
Twenty Five Lakhs only). Intermediate certificate for a lesser amount can be admitted for 
payment at the discretion of the Engineer. 
 

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted from each 
running bill of the contractor till the sum along with the sum already deposited as earnest money, 
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will amount to security deposit of 5% of the tenderer value of work. In addition, the contractor 
shall be required to deposit an amount equal to 3% of the tendered value of the contract as 
performance Security within the period prescribed for commencement of work in the letter of 
award issued to him. 

 
(d) Compensation: Contractor shall pay as-compensation and amount equal to one percent or such 

smaller amount as the Employer (whose decision in writing shall be final) may decide on the 
cost of whole work as shown in the agreement, for every week that the work remains 
uncommenced or unfinished or due quantity of work remains incomplete after the proper dates. 
Compensation to be paid shall not exceed ten percent of the estimated cost of the work as shown 
in the agreement. 

 
23.  Schedule showing approximate quantity of materials to be supplied by the Employer under 

Clause: 6 of the General Conditions of Contract for works contracted to be executed and to rates 
at which they are to be charged for. 

 

  
Rates at which the material will be charged 

to the contractor 
Place of Delivery 

   
Stores, (NAME OF THE 

LABORATORY) 
Particulars Approx.     
of materials Qty.  Rs.   

  Unit (Figures)   
    Rupees  

1. Cement  
 

CONTRACTOR'S SUPPLY 
 

2. Steel      

 
NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer before 
he submits the tender. 
 
24. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security 

/surveillance and building management systems, technical (covering also general conditions and 
commercial terms) and financial offers will be given separately in two sealed covers. 

 
25. This tender document will part of the agreement. 
 
 
26. Director, CSIR – CIMAP reserves the right to reject any or all the bids without assigning any 

reason thereof. 
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Technical scope of work 
 

The Scope of electrical work includes:  
 

1) Dismantling of existing old 630 kVA – One, 400 kVA – Two from the existing installation site 
and buy back of the same. 
 

2)  SITC of new 1600 kVA Distribution Transformer as per site requirement including earthing, cable 
connections, etc.  
 

3) Supply, laying and making connection of specified electrical cables as per tender. 
 

4) DSITC of Air Circuit Breakers panels including erection, and connection of Bus duct and electrical 
cables etc. as per site requirements.  
 

5) DSITC of Bus duct as per site requirement to complete the work. 
 

6)  Providing all statutory technical drawings (Foundation, Mechanical, Electrical, Control), Product 
Manuals, Catalogues etc. as per requirement for proper record related to transformers, electric 
panels and all related statutory technical test certificates of equipment’s and products. 
 

7)  Obtaining “No Objection Certificate (NOC)” from Directorate Electrical Safety for new 1600 
kVA Distribution Transformer.  

Note: -   
“Inspection fee will be borne by the CSIR –CIMAP, Lucknow against production of receipt by Tenderer 
and other statuary charges towards NOC from Directorate Electrical Safety (If any) shall be borne by 
the Tenderer.  
 

8)   Commissioning of Transformers and Air circuit breakers by energizing the new electrical 
equipment’s and cables and electrical load testing with available electrical loads in the building.  

 
9) The Bidders are advised to do the physical inspection of the installation site at Electrical Substation 

at CSIR-CIMAP, Lucknow to make an actual assessment of the stated electrical work as per 
tender.”   
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Annexure -1 
TECHNICAL PARTICULARS OF 1600 KVA TRANSFORMER 

 
Sl. 
No. 

Description Details 

1 Name of manufacturer  as per Annexure –II 
2 KVA rating  1600 KVA  
3 Type of cooling  ONAN 
4 No. of phases & rated frequency  3-ph & 50 Hz 
5 Rated voltage of HV/LV (ink V)  11 / 0.433 kV 
6 Connection (HV/LV) & Vector group Dyn 11 
7 Tap range, step & location  +5% to -10% in steps of 1.25%. , 16 steps 
8 Tap change type  OLTC  
9 Temperature rise of oil/winding ( Degree Cel.)  50/55 Deg C 

10 Winding material HV/LV  Electrolytic copper  
11 No load current at rated voltage & 50 Hz  3% of FLC Approx.  
12 % Impendence volt at 750C, rated current & 50 Hz  5% ± 10%  tol Approx. 
13 Efficiency & regulation  Approximate in %  

13.1 100% 0.8 PF  99.27% 
13.2 75% 0.8 PF 99.39% 
13.3 50% 0.8 PF 99.48% 
13.4 Regulation at UPF  0.83 
13.5 Regulation at 0.8 UPF 4.34 
14 Transformer type  Outdoor  
15 Terminal arrangements  At H.V. and L.V. side Bare bushing in a air 

insulated Cable boxes  
16 Winding connections  H.V. winding –Delta L.V. –Star with neutral 

brought out fully isolated.  
17. Standard Fitting & Accessories   

17.1 Rating & diagram plate  01 no. 
17.2 Earthing terminal  02 nos. 
17.3 Lifting lugs  02 nos. 
17.4 Air release hole with plug  01 no.  
17.5 Silica Gel Breather  01 no.  
17.6 Conservator with oil level gauge   01 no. 
17.7 Oil fitting hole with plug on conservator  01 no. 
17.8 Thermostat pocket  01 no. 
17.9 Pressure release valve  01 no. 
17.10 Bi- directional wheels  04 nos.  
18. Radiator material / thickness CRCA sheet steel/ <1mm 

 
 

(Signature & Seal) 
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                                                                       ANNEXURE – B 
Undertaking from OEM  

(On OEM Letter head with signature & seal of Competent Official) 
                                                                 Date: 

To, 
The Director 
CSIR-CIMAP 
Lucknow-226015 
 
 
Subject: Undertaking regarding providing complete technical backup and availability of spares to 
M/s________________________________ 
 
Dear Sir, 
 
 

For the work of “Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with 

OLTC, RTCC panel, AVR, earthing and cabling work etc. in electrical substation at CSIR-CIMAP, 

Lucknow, We hereby assure and give an undertaking that as a manufacture of make:_________________ 

system, we will provide complete technical support to M/s    _________________________         during 

the execution of work and also ensure technical support and availability of spares during the maintenance 

period after successful commissioning of the system. 

 

We undertake responsibility for support and technical backup for designing the system to achieve 

the condition stipulated in the tender, installation, testing and commissioning of above noted work. 

 

We also hereby extend our full guarantee, warranty and support and also in meeting warranty 

obligations by providing necessary spares in time for the goods & services offered by the above firm 

against this tender, as per standard & warranty terms.  

 

This is for information and necessary action please. 

 

Thanking you, 

Yours faithfully, 

(Seal & Signature) 
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ANNEXURE – II 

 
LIST OF APPROVED MAKES: 

 
Sl. No. Details of equipment/ material    Make  

 
1. Transformers         Crompton/Kirlosker/ ABB / Siemens /Schneider 

2 . HT / LT Cables        Havells / Gloster / Universal / Finolex  

3. HT Cable Termination/Jointing Kit      Raychem / 3M /Denson 

4. Moulded Case Circuit Breakers      L&T / Siemens / ABB /Legrand 

5. Air Circuit Breakers        L&T/ Siemens/ ABB /Legrand 

6. Current Transformers       Automatic Electric/ Kappa 

7. Meters         Rishab / Automatic Electric / Socomec -MFM 

8. Selector Switches       Kaycee/ Salzer 

9. Indication lamps and push buttons     BCH/L&T/Telemecanique/Siemens 

10. Contactors        L&T/ Telemecanique/ Siemens/ MG 

11. Timers         L&T /GE 

12. Digital Energy Meter       L&T/ Enercon/ Secure/ Socomec / GE 

13. Relays         Alstom/ L&T/ GE 

14. Capacitors        Siemens/ L&T/ Neptune 

15. APFCR        L&T/ GE 

16. GI pipes        Jindal (Hissar)/Tata/ Jindal (Ghaziabad) 

 

 

 

(Signature & Seal of Tenderer) 
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Data Sheet for 1600 kVA Distribution Transformer 

 (To be filled by the Tenderer) 

(Signature & Seal of Tenderer) 
 
 
 
 

 

Sl. 
No. 

Description Details Compliance Sheet 
To Be Filled by Tenderer 

1 Name of manufacturer  as per Annexure -II  
2 KVA rating  1600 KVA   
3 Type of cooling  ONAN  
4 No. of phases & rated frequency  3-ph & 50 Hz  
5 Rated voltage of HV/LV (ink V)  11 / 0.433 kV  
6 Connection (HV/LV) & Vector group Dyn 11  
7 Tap range, step & location  +5% to -10% in steps of 1.25%. , 

16 steps 
 

8 Tap change type  OLTC   
9 Temperature rise of oil/winding ( Degree 

Cel.)  
50/55 Deg C  

10 Winding material HV/LV  Electrolytic copper   
11 No load current at rated voltage & 50 Hz  3% of FLC Approx.   
12 % Impendence volt at 750C, rated current 

& 50 Hz  
5% ± 10%  tol Approx.  

13 Efficiency & regulation  Approximate in %   
13.1 100% 0.8 PF  99.27%  
13.2 75% 0.8 PF 99.39%  
13.3 50% 0.8 PF 99.48%  
13.4 Regulation at UPF  0.83  
13.5 Regulation at 0.8 UPF 4.34  
14 Transformer type  Outdoor   
15 Terminal arrangements  At H.V. and L.V. side Bare 

bushing in a air insulated Cable 
boxes  

 

16 Winding connections  H.V. winding –Delta L.V. –Star 
with neutral brought out fully 
isolated.  

 

17. Standard Fitting & Accessories    
17.1 Rating & diagram plate  01 no.  
17.2 Earthing terminal  02 nos.  
17.3 Lifting lugs  02 nos.  
17.4 Air release hole with plug  01 no.   
17.5 Silica Gel Breather  01 no.   
17.6 Conservator with oil level gauge   01 no.  
17.7 Oil fitting hole with plug on conservator  01 no.  
17.8 Thermostat pocket  01 no.  
17.9 Pressure release valve  01 no.  

17.10 Bi- directional wheels  04 nos.   
18. Radiator material / thickness CRCA sheet steel/ <1mm  
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WARRANTY CERTIFICATE 
Undertaking from OEM  

(On OEM Letter head with signature & seal of Competent Official) 

We Warrant that everything to be supplied by us hereunder shall be brand new, free from all 
defects and faults in materials, workmanship and manufacture and shall be of the highest grade and 
quality and consistent with the established and generally accepted standards for material of the type 
•ordered shall be in full conformity with the specification, drawing, or samples, and operate properly. We 
shall be fully responsible for its efficient operation. This Warranty shall survive inspection of any 
payment or and acceptance of the goods but shall expire after warranty period (except in respect of 
complaints of which the contractor has been notified prior to such date) after their successful installation, 
commissioning and acceptance by the CSIR-CIMAP, Lucknow. 

The obligations under the Warranty expressed above shall include all costs relating to labor, 
spares, maintenance (preventive and unscheduled) and transport charges from site to the manufacturer's 
work and back and free repair/adjustment or replacement at site or any parts of the equipment which 
under normal and proper use and maintenance proves defective in design, material or workmanship or 
fails to conform to the specifications previously given by the CSIR-CIMAP, Lucknow to the 
contractor/supplier. 

Signature and Stamp of the Tenderer 

Date: 

Place: 
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ANNEXURE 'E 

PROFORMA FOR PERFORMANCE STATEMENT 
(For a period of last 5 years') 

 

Order 
placed by 
(full 
address of 
purchaser) 

Order 
No. and 
date 

Description 
and quantity 
of ordered 
equipment 

Price 
Charged 

Date of 
completion 
of delivery 
As per 
contract 
Actual 

Remarks 
indicating 
reasons 
for late 
delivery, 
if any 

Has the 
equipment 
been 
installed 
satisfactory? 
(Attach a 
certificate 
from the 
purchaser/ 
Consignee^ 
 
 

Contact 
Person along 
with Tel. 
No., Fax No. 
& E-Mail 
address 

1 2 3 4 5 6 7 8 

        

Signature and seal of the 
Date: Manufacturer/Tenderer 
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ANNEXURE’F'  

SERVICE SUPPORT DETAILS 
 

S.No. Nature of 
training 
imparted 

List of similar 
type 
equipment’s 
serviced in the 
past 3 Years 

Local 
Address, 
Telephone 
nos. and Fax 
Nos. & email 
address 

Value of minimum 
stock of consumable 
spares held at all 
times 

Value of AMC after expiry 
of warranty period for the 
system offered 

      

Signature and seal of the 
Date: Manufacturer/Tenderer 
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 APPENDIX 
 

Defects liability period 12 months from the date of virtual completion as 
certified by the Employer. 
 

Time for completion  120 days from the date of start as given in work 
order 
 

Minimum value of work for Interim payment. 25.00 Lakhs or less as per Discretions of 
Engineer-In-charge, but not more than one 
running payment per month. 
 

Earnest money to be deposited with the tender Rs1,44,136.00 (Rs. One lakh forty-four 
thousand one hundred thirty-six only) 

 
RETENTION MONEY FOR INTERIM PAYMENTS 
SECUTIRY DEPOSIT (SEE SPECIAL CONDITIONS) 

 
i) Earnest Money: Rs1,44,136.00 (Rs. One lakh forty-four 

thousand one hundred thirty-six only) 

ii) Subsequent retention inclusive of earnest 
money deposited at the time of submitting the 
tender 

A sum @ 10% of the gross amount of the bill 
shall be deducted from each running bill of the 
contractor till the sum along with the sum 
already deposited as earnest money, will 
amount to security deposit of 5% of the 
tendered value of the work. In  addition, the 
contractor shall be required to deposit an 
amount equal to 3% of the tendered value of 
the contract as Performance Security within 
the period prescribed for commencement of 
work in the letter of award issued to him 
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Modified terms of refund of security deposit are as under: (These supersede the 
conditions given alse where in the tender documents) 
 
 
 
 
The refund of the security deposit shall be made only after the defect liability period is over and 
the final bill is paid as per provision of contract, no interim refund of any percentage of security 
deposit is admissible. 
 
 
 
Period of submitting of final   : Two months from the date of virtual 
bill by  the contractor     completion 
 
 
CEMENT AND STEEL Arranged by Contractor as per contract 

provision. 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT MADE AT ___________________this _____________  day of 
______________ BETWEEN the Council of Scientific & Industrial Research, New Delhi, a society 
registered under the Societies Registrations Act 1860 (Hereinafter referred to as the Employer, which 
expression shall include its successor and assignees and authorized officers of the Society) of the one 
part and____________________ trading in the name and style of _____________ (herein after referred 
to as the contractor(s) which expression shall include his/ their respective heirs, executors, 
administrators and permitted assignees) of the other part. 
 
WHEREAS the Employers is desirous of getting the work of ………………………………done and 
has caused drawings, schedule of Quantities and Specifications describing the work to be prepared. 
 
AND Whereas the said specifications and the schedule of quantities and other documents have been 
signed by on behalf of the parties. 
 
Now it is hereby agreed and declared by and between the parties hereto as follows: 
 
1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall 

upon and subject to the conditions hereinafter contained executed and complete, the work at the 
rates specified in the attached schedule of quantities and with such materials as are provided for 
and in accordance in all respect with specifications, designs, drawings and instructions in writing. 
Time for carrying out the work will be 120 days and the date of commencement be reckoned from 
the tenth day of issue of award letter. 

 
2. The Employer shall pay to the Contractors such sum as shall become payable hereunder at the 

items and in the manner specified in the said conditions. 
 
3. This agreement contains the following documents in addition to pages of Articles of Agreement. 
 

(i) General Conditions of Contract Page No __________  to _________.  

 

(ii) Special Conditions Page No ___________ to _______.  
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(iii) Additional Conditions Page No_________ to  __________ . 

(iv) Indenture for Secured Advance Page No ________ to __________.  

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to _______.  

(vi) ___________________________________________________ . 

(vii) _____________________________________________________ . 

(viii) ______________________________________________________ . 

 
In witness whereof the parties hereto have set their respective hands the day and year in above written.  
 
Signed by, for and on behalf of Employers _________________________________  
 
In the presence of 
(1)  _____________________           (2) _________________________. 
 
 
Signed by the said contractor 
In the presence of  
 
 (1)  _____________________           (2) _________________________. 
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GENERAL CONDITIONS OF CONTRACT 

 
1. INTERPRETATION 
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires. 
 
 (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached hereto and including 
these to which only reference is made herein. 
 
WORK OR WORKS: Shall mean all work or works defined in schedule of quantities, specification 
and such other work or works as the contractor may be entrusted with for carrying out under this contract. 
 
EMPLOYER: Shall mean Director-General, CSIR or any officer authorized by Director-General for 
the purpose. . 
 
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties 
as indicated in the contract. 
 . 
CONTRACTOR (S): Shall mean the individual or Firm or Company, whether incorporated or not. 
Undertaking the work and shall include the legal personal representative or such individual or the 
persons composing such Firm or Company or the successors of such Firm or Company and the permitted 
assignees of such individual or Firm or Firms or Company. 
 
SITE: Shall mean the site of the contract works including any buildings and erections thereon and any 
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 
contractor's use. 
 
COMPENSATION: Shall mean all sum payable by way of compensation under any of the conditions 
shall be considered as reasonable compensation without reference to the actual loss or damage sustained 
and whether or not any damage sustained, and whether or not any damage shall have been sustained. 
Words imputing persons include firms and corporations; Words imputing the singular only also include 
the plural and vice versa where the context so required. 
 
The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  scope 
of  the clauses in any way. 
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2. DRAWINGS AND SPECIFICATIONS 

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike 
manner both as regards material and otherwise in every respect in accordance with the specifications. 
The contractor shall also confirm exactly and faithfully to the design, drawings and instructions given 
in the respect of the work by the Engineer. The contractor shall be furnished free of charge one- copy of 
such specifications and all such designs, drawings and instructions as are not included in the printed 
publications. 

 
2 A.   EARNEST MONEY DEPOSIT (EMD) 

EMD upto the value of Rs.10,000/-may be deposited in cash and when value of EMD exceeds 
Rs.10,OOO/- then EMD should be deposited in the shape of DD/POupto the value of  RS 25 lacs. If 
EMD amount is in excess of Rs 25 lacs then the excess amount over RS 25 lacs can be accepted in the 
form of Bank Guarantee issued by a scheduled bank. 

 
3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any as may in 
accordance with the contract be supplied by the Employer) plants, tools, appliance, implements, ladders, 
scaffolding, temporary works, etc. requisite or proper for the execution of the work whether original, 
altered or substituted and whether included in the specifications or other documents forming part of the 
contract or which may be necessary for the purpose of satisfying or complying to the requirements of 
Engineer, as to any manner as to which under these conditions he is entitled to be satisfied together with 
carriage therefore to and from the work. The contractor shall also supply without charge the requisite 
number of persons with means and materials necessary for the purpose of setting out works and counting, 
weighing and assisting in the measurement or examination at any time and from time to time of the work 
or materials. Failing his so doing, the same may be provided by the Engineer at the expense of the 
contractor and the expenses may be deducted from any money due to the contractor under the contract 
and I or from his Security Deposit. 

 
(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the 
works at his own, if, however piped water is supplied by the Employer, the contractor shall pay for the 
water at one percent of the total of the work done except on Electrical Work, Air-conditioning work 
and Furniture work. The contractor shall make own arrangement for water connection and laying of 
further pipelines from the source of supply of the Employer. It should be clearly understood that the 
Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on the 
part of the contractor to make alternative arrangement for water at his own cost in the event of any 
temporary breakdown in the water mains so that the progress of work is not held up for want of water.  
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No claim as damages or refund of water charges will be entertained on account of such breakdowns. 
However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-
pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the 
same, but the contractor will make good any damage done to the installations and ensure that the quality 
of water used in the work is conforming to BIS codes and provide for any treatment at his own cost. 

 
(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for 
construction purpose only after he has permission of the Employer in writing. No charges shall be 
recovered from the contractor on this account but the contractor shall be required to provide necessary 
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He 
shall be responsible for any accident or damage caused due to construction and subsequent maintenance 
of the wells and shall restore the ground to its original condition after the wells are dismantled on 
completion of the work. 
 
(d)  The Employer on no account shall be responsible for the expenses incurred by the contractor for 
hired ground or water obtained for elsewhere. 
 
(e) Subject to availability the Employer may supply power at only one point from where the Contractor 
shall make his own arrangement for distribution including provision of electric meters, switches, fuses 
etc. at his own cost. These shall be in the custody of the Employer. If there is any hinderance caused to 
other works the contractor shall reroute or remove such temporary lines without any extra cost. Such 
temporary lines shall be removed after the completion of work. The cost of power consumed by the 
contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted 
from the running account bills. However the Employer does not guarantee the supply of power and no 
compensation for any failure or short supply of power shall be entertained. 
 
3 A.  SUFFICIENCY OF TENDER 
 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which 
rates and the prices shall, except as otherwise provided, cover all his obligation under the contract and 
all matters and things necessary for the proper completion and maintenance of the works”. 
 
4. AUTHORITIES, NOTICE & PATENTS 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity 
supply company and authorities with whose systems the structure is proposed to be connected, and shall 
before making any variations from the drawing and specifications that may be  
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necessitated for so conforming by giving written notice to the Engineer specifying the 

variations proposed to be made, the reasons for making it and apply for instructions thereon. If the 
compliance with this clause involves any extra work not included in this contract, he shall specify these 
items of work and the allowance of extra payment required on their account. 
 
 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 
Authority and pay to such Authority or to. any public office all fees that may be chargeable in respect 
of the works and lodge the receipts with the bill to the Engineer for reimbursement. 
 
5. RATES TO INCLUDE ALL TAXES 

(a)  Rates quoted by the contractor shall include sales tax / VAT/GST etc., purchase tax, turnover 
tax, duties, octroi, toll tax, royalties and all other taxes in respect of this contract.  The Employer shall 
not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable 
under the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 
if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the contractor 
there upon necessarily and properly pays such taxes/ levies the contractor shall be reimbursed the amount 
as per the rules on producing proof of payment so made provided such payments, if any, is not in the 
opinion of the Employer (whose decision shall be final and binding) attributable to delay in execution 
of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized representative 
of the Employer and further shall furnish such other information and documents as the Employer may 
require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant 
to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer 
that the same is given pursuant to this condition together with all necessary information relating thereto. 

6.  MATERIALS  

(a)  If the specifications of schedule of items provide for the use of any material to be supplied by the 
Employer's stores or if it is required that the contractor shall use certain stores to be provided by the 
Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to procure 
and shall be supplied such materials and stores as are from time to time required to be used by him for 
the purpose of the contract only and value of the materials so supplied at the rates specified in the said 
schedule of materials and of the quantities incorporated in the work may be set of or deducted from any 
sums then due, or thereafter to become due to the contractor under the contract or otherwise or against 
or from the Security deposit. All materials so supplied to the contractor by the Employer shall remain 
the absolute property of the Employer and the contractor shall be the trustee of the materials so supplied 
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procured and the said materials shall not be removed/disposed off from the site of the 

work on any account and shall be at all times open for inspection by the Engineer or Employer. The 
contractor shall bear all incidental charges for cartage, storage and safe custody of all materials and 
against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their storage and 
maintenance. Any such material unused and in perfectly good condition in the opinion of the Employer 
at the time of the completion of work or termination of the contractor or earlier shall be returned to the 
Employer at a place directed by the Engineer at contractor's cost and at rates stipulated in the said 
schedule but in case the Employer decides not to take back the materials the contractor shall have no 
claim for compensation on account of any such materials supplied to him as aforesaid being unused by 
him or for any wastage or damage to any such materials. 
 
(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor 
shall procure the same and complete the work in time after due intimation and approval of the Employer. 
The difference in price (between his procurement price and price shown in the schedule) shall be paid 
to the contractor. However, in case approval of the Employer is not given, only suitable extension of 
time would be considered and no other claim of compensation/damages shall be payable by the 
Employer. 
 
(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity 
of cement to be used in work shall be calculated on the basis of statement showing quantity of cement 
to be used in different items of work provided in current Schedule for the purpose printed by CPWD. In 
case any item is executed for which the standard contents for the consumption of cement are not 
available in the above mentioned statement or cannot be derived from this statement, the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer. Over this theoretical 
quantity of cement shall be allowed a variation upto 3% plus/minus for works estimated cost of which 
as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus for works estimated cost of which 
as put to tender is more than Rs. 10 lakhs. The difference in the quantity actually issued to the contractor 
and the theoretical quantity including authorised variation if not returned by the contractor, shall be 
recovered at twice the issue rate, without prejudice to the provision of other conditions regarding return 
of material governing the contract. In the event of its beings discovered that the quantity of cement 
which is less than the quantity ascertained as herein before provided (allowing variation on minus side 
as stipulated above) the cost of quantity of cement not so  
used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site. 
 
(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 
reinforcement structural steel sections (each diameter/ section or category shall be considered 
separately) except that the theoretical quantity of the steel be taken as the quantity required as per design 
or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over 
this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 



 

 
 

27 

 
 

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other than 
under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various items of work shall be 
calculated on the basis of measurements recorded in the measurement books for the purpose of payment 
and for assessing the Consumption of materials used in the works. Over this quantity a variation of 5% 
plus shall be allowed for wastage of materials during execution in case of cables (other than under-
ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 
 
(f) The provisions made above are without prejudice to the right of the Employer to take action against 
the contractor under the conditions of the contract for not doing the work according to the prescribed 
specifications. 
 
(g) “In case of easy availability of approved quality of cement and steel in the open market it will be 
Employer's discretion to make these items as contractor's supply". 
 
7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement 
normally required for testing, checking of materials and workmanship as stipulated in the specifications 
and by statutory authority at his own cost. The Employer has the right to appoint the testing authorities. 
The contractor shall pay for the cost of test samples, its packing, transportation including testing fees. 
Failings his so doing, the same shall be provided by the Engineer at the expense of the contractor and 
the expenses may be deducted from any money due to the contractor under the contract and/ or from the 
Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 
8. CONTRACTOR'S ENGINEERS/ FOREMAN & WORKMAN 

(a) The contractor shall give all necessary personals superintendence during the execution of the 
(work and as long thereafter as the Engineer may consider necessary until the expiration of the Defects 
Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD norms 
and as approved by the Engineer Whose qualification must conform to the requirement specified by the 
Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, 
explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any 
other authorized agent shall be held to be given to the contractor. 

Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor 
shall employ the following technical staff during execution of works  
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FOR BUILDING AND ROAD WORKS 

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii)   One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered 
cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 

 
(iii)One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less than 

RS.5 Lakhs. 
 

FOR SANITARY AND WATER SUPPLY WORKS 

One qualified diploma holder with experience of not less than 5 years, out of which one year should be 
in sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 
FOR ELECTRICAL WORKS 

(ii) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 
recognized university with an experience of not less than 3 years or a Diploma holder in 
Electrical Engineering with an experience of not less than 7 years when the tendered cost 
of the work is not less than RS.1.5 lakhs. 
 

(iii) One Graduate Electrical Engineer with two years experience or a Diploma holder in 
Electrical Engineering with experience of not less than 3 years when the tendered cost of the 
work is more than RS.75,000 but less than Rs. 1.5 lakhs. 
 

(iv) One Diploma holder in Electrical Engineering with experience of not less than 3 years when 
tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 
 

(v) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 
work is more than Rs.7,500 and less than Rs.37,000. 

 
 In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 

pay reasonable amount not exceeding the amount shown below for each month. of default. 
These recoveries are subject to modification, from time to time by CSIR based on CPWD. 

 
(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 
(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 
(iii)  In case when a technical Supervisor is required to be employed Rs. 750 
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(b) The contractor shall on the request of the Engineer immediately dismiss from the 

works any person employed thereon who may in the opinion of the Engineer be unsuitable or 
incompetent or who may in the opinion of the Employer misconduct himself. 

 
9.  ACCESS 
 
(a)  The Engineer, and the Employer or its representatives shall at all reasonable time have free 

access to the works and/or workshops, factories or other places the materials are being prepared 
or constructed for the contract and also to any place where the materials are lying or from which 
they are being obtained and the contractor shall give every facility to them for inspection. Except 
the representatives of statutory authorities and those mentioned above no other person shall be 
allowed on the works at any time without the permission of the Engineer. 

(b)If any work is to be done at a place other than the site of works, contractor shall obtain written 
permission of the Engineer. 

10. VARIATION & PRICE FOR VARIATION 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ 
omissions/ additions and/ or substitutions from the originals specifications, drawings, 
designs and written instructions of such alterations, omissions, additions, substitutions shall 
not  invalidates the contract and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the work shall be 
carried out by the contractor on the same conditions in all respects on which he agreed to do 
the main work. The rates for such altered, additional or substituted work under this clause 
shall be worked out in accordance with the following provisions in their respective order. 

 
(b) If the rates for the altered, additional, or substituted work are specified in the contract for the 

work, the contractor is bound to carry out the altered, additional, or substituted work at  
     the same rates as are specified in the contract for the work. 
 
(c) If the rates for the altered, additional, or substituted work are not specifically provided  in 

the contract for the work, the rates will be derived from the rates for a similar class of work 
as are specified in the contract for the work. 
 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 
specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working days 
from the date of receipt of the order to carry out the work through notice in writing; inform 
the Engineer of the rate which it is his intention to charge for such class of work, supported 
by analysis of the rate claimed which shall be based on actual cost of work plus 10% as 
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contractor's profit and overheads except in case of departmental materials for which 

contractors profit and over-heads shall be 2.5%. When such notice has been given, the 
Engineer with1he consent of the Employer may agree to such a rate but if the Engineer does 
not agree to the contractor's rate the Engineer may cancel his order to carry out such class of 
work and arrange to' carry out in such a manner as he may consider advisable. 
 

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement 
of rates of items falling under the clause.  

 
(f) “DEVIATION LIMITS” 

Building work     30% 
Maintenance/emergency woks  50% 
Foundation works   100% 
Services works    30% 
 

11. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and work 
which in his opinion are not in accordance with specifications and in case of default, the 
Engineers shall be at liberty to employ other persons to remove the same without being 
answerable or accountable for any loss or ,damage that may happen or arise to such materials 
to be substituted thereof and in case of default the Engineer may cause the same to be supplied 
and all costs which may attend such removal and/ or substitution are to be borne by the 
contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination 
that any work has been executed with unsound, imperfect, or unskillful workmanship or  
with materials of any inferior description, or that any materials or articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contracted for or 
otherwise not in accordance with the contract, any defects, shrinkage or other faults which 
may appear within the defects liability period of 12 months from the date of completion 
arising in the opinion of the Engineer, the contractor shall on demand in writing which shall 
be made within 12 months of the completion of the work from the Engineer specifying the 
work, materials, articles defects or other faults complained of notwithstanding that the same 
may have been passed, certified and paid for, forthwith rectify, or remove and reconstruct 
the work so specified in whole or in part, as the case may requires or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his own cost. In case of any such failures, the Engineers may rectify or remove 
or re-execute the work or remove and replace with others, the material or articles complained 
of as the case may be at the risk and cost in all respects of the contractor. 
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(c) In lieu of rectifying the work not done in accordance with the contract, the 

Employer may, allow such work to remain, and in that case make allowance for the difference 
in value, together with such further reduction as in his opinion may be reasonable. 
 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to 
execute the works in all respects in accordance with the terms and conditions of this contract, 
or from his liability to make good all defects. 

 
12. WORKS TO BE OPEN FOR INSPECTION 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and the contractor shall at 
all times, during the usual working hours, and at all other times at which reasonable notice 
of the intentions of the Engineer to visit the works shall have been given to the contractor, 
either himself be present to receive order and instruction or have a responsible agent duly 
accredited in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before 
covering up or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up and place 
beyond the reach of measurement, any work without the consent in writing of the Engineer 
and the Engineer shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurement without such 
 notice having been or the Engineer's consent obtained the same shall be uncovered at the 
contractors expense or in default thereof. no payment or allowance shall be made for such 
work or the materials with which the same was executed  

 
13. ASSIGNMENT OR SUB-LETTING 

(a)  The contract shall not be assigned or sublet without the written approval of the Employer. 
And if the contractor shall assign or sub-let his contract or attempt to do so or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor or any of his servants or agents to any person in the employment of 
the Employer in any way relating to his office or employment, or if any such employee or 
person shall become in any way directly or indirectly interested in the contract, the Employer 
shall have the power to adopt any of the courses specified under clause-23 as may be best 
suited to the interest of the Employer and in the event of any of the courses being adopted 
the consequences specified in the said clause shall ensure. 
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(b) Where the contractor is a partnership firm, the approval in writing of the 

Employer shall be obtained before any changes in the constitution of the firm. Where the 
contractor is an, individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained the contractor enters into any partnership agreement 
hereunder the partnership firm would have the right to carry out the work hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned or sublet in contravention of clause 13 (a) and the same action 
may be taken and the same consequences shall ensue as provided in the said clause 13 (a).  

 
14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES  
The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards 
day and night, speed limit boards, red flags. red lights and providing barriers. He shall be responsible 
for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to 
traffic during the execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for al damage, 
whether such injury or damage arises from carelessness or accident in any way connected 
therewith. This clause shall be held to include interalia any damage due to causes is 
 aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, 
foot paths, bridges or ways as well as all damage caused to the buildings and works forming the 
subject of this contract by inclemency of weather. The contractor indemnifies the Employer and 
holds him harmless in respect of all expenses arising from such injury or damage as aforesaid 
and also in respect of any award of compensation or damage consequent upon such claim 
including legal costs. 

 
(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contracted works complete and perfect in every respect and so as to make good 
and otherwise satisfy all claims for damage as aforesaid to the property of third parties. 

 
(c) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by any employee or representative of an 
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss of 
life, of such employees, or for compensation payable under any law for the time being in force 
to any workmen or to the representative of any deceased or incapacitated workmen. 

 
(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/ State Government or local 
Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to wages 
act, safety act in force and any amendments thereof in respect of all labour and apprentices 
directly or indirectly employed in the work under this contract. 
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(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensation costs, charges and/ or expenses arising or accruing from or in respect of any such 
claim and/ or damages as aforesaid from any sum or sums due or to become due to the contractor 
or security deposit.  

 
(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to 

infringement or sue of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect of any article or part thereof included in the 
contact.  In the event of any claims made under or action brought against the Employer in respect 
of any such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation 
that may  arise there from.  Provided that the contractor shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the said Employer or his authorized representative.  

 
15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 
 

(a) Any sum of money due and payable to the contractor including the security deposit under the 
contract may be withheld or retained by way of lien by the Employer or Government or any other 
contracting person or persons against any claim of the Employer or Government or such other 
persons in respect of payment of a sum of money arising out of or under any other contract made 
by the contractor with the Employer or Government or with such other persons. 

 
(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Employer will be kept withheld or retained as such by the Employer or till his claim 
arising out of in the same contract or any other contract is either mutually settled or determined 
by the Arbitrator if the contract is governed by arbitration clause or by the competent court as 
the case may be, and that the contractor shall have no claim for interest or damages whatsoever 
on this account or any other ground in respect of any sum of money withheld or retained under 
this clause and duly notified as such to the contractor. 

 
16. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor, the Employer shall be entitled to withhold arid also have a lien 
to retain such sum or sums in whole or in part from the security deposit if any deposited by the 
contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalisation or adjudication of any such claim. In the event of the security deposit being 
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insufficient to cover the claimed amount or amounts or if no security deposit has been 

taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain 
to the extent of such claimed amount or amounts referred to above, from any sum or sums 
found payable or which at any time thereafter may become payable to the contract under the 
same or any other contract, with the, Employer or any contracting person pending finalisation 
or adjudication of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the 
lien referred above, by the Employer will be kept withheld or retained as such by the Employer 
till the claim arising out of or under the contract is determined by the Arbitrator (if the contract 
is governed by the arbitration clause) or by the competent court as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 
company the Employer shall be entitled to withhold and also  

  have a lien to retain towards such claimed amount or amounts in whole or In part from any 
sum payable to any Partner/ Limited company as the case may be, whether in his individual 
capacity or otherwise. 

 
(b) The Employer shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been over paid in respect of any work done by the contractor under the 
contract or any work claimed by him to have been done by him under the contract and found 
not to have been executed, the contractor shall be liable to refund the amount of over payment 
and it shall be lawful for the Employer to recover the same from him in the manner prescribed 
in sub-clause (a) of this clause or in any other manner legally permissible; and if it is found 
that the contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under-payment shall be duly paid by the 
Employer to the contractor.  

 
Provided that the Employer shall not be entitled to recover any sum over-paid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Employer on the one hand, and the contractor on the other hand under 
any term of contract permitting payment for work after assessment by the Employer. 
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17. IN-CASE OF DEATH OF CONTRACTOR  
 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the 
contractor. 
 

18. SUB -CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the execution 
of any work not included in the contract. The contractor is to afford all reasonable facilities to 
all sub-contractor, specialists, merchants, tradesmen and others who may at any time be 
appointed by the Employer for executing any work or supplying any goods relating to the 
construction, servicing, equipping or furnishing of the work under this contract. 
 

19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under and  

other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders 
framed there under that may be in force or brought into force from time to time. 
 
Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract 
Labour (R&A) Central Rules 1971 before commencing work and which should be valid till the 
completion. 
 

20. COMPENSATION FOR DELAY 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be deemed to be essence for the contract on the part of the contractor. 
The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence and the contractor shall pay as compensation an amount equal to ONE PER 
CENTOR such smaller amount as the employer (whose decision in writing shall be final) 
may decide on the amount of the whole work as shown in the agreement, for every week 
that the work remains uncommenced or unfinished after the proper dates. 

(b) And further to ensure good progress during the execution of the work, the contractor shall 
be bound in all cases in which the time allowed for any work exceeds one month (say for 
special jobs) to complete one-eighth of the whole of the work before one-fourth of the whole 
time allowed under the contract has elapsed: three-fourths of the work before three-fourths 
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of such time has elapsed. However for special jobs if a time schedule has been 

submitted by the contractor and the same has been accepted by the Employer, the contractor 
shall comply with the said time schedule. In the event of the contractor failing to comply 
with this condition he shall be liable to pay as compensation an amount equal to one per cent 
or such smaller amount as the Employer (whose decision in writing shall be final) may 
decides on the said cost of the work for every week that the due quantity of work remains 
incomplete. Provided that the entire compensation to be paid under the provisions of this 
clause shall not exceed ten percent on the estimated cost of the work as shown in the 
agreement. 

21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 
OPERATION 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and others things connected therewith shall be at the risks 
of the contractor until the work has been delivered to the Employer and a certificate from 
him to that effect obtained. In the event of the works or any materials properly brought to 
the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or war-like operations, the contractor shall, when ordered in writing by the 
Employer, remove any debris from the site, collect and properly stored or remove from store 
all serviceable materials salvaged from the damaged work and shall be paid at the contract 
rates in accordance with the provision of this agreement for the work of clearing the site 9f 
debris, stacking, removal of serviceable materials and for the reconstruction of all works 
ordered by the Employer such payment being addition to compensation upto the value of 
the work originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for the damage/ destruction 
suffered and for restoring the material at the rates based on the analysis of rates tendered for 
in accordance with the provision of this agreement. The certificate of the Employers 
regarding the quality and quantity of materials and the purpose for which they were collected 
shall be final and binding on the contractor. 

(b) Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or war-like operations (i) unless the contractor had taken all such precautions 
against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for 
any materials etc., not on the site of the work or for any tools and plant, machinery, 
scaffolding, temporary buildings and other things not intended for the work. 

 
(c) In the event on the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 
Employer. 
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22. EXTENSION OF TIME  

(a) If the contractor shall desire an extension of time for the completion of the work on the 
grounds of his having been unavoidably hindered in its execution or any other ground he 
shall apply in writing to the Employer within thirty days of the date of hindrance on account 
of which he desires extension-as aforesaid, and the Employer shall, if in his opinion (which 
shall be final) reasonable grounds shown therefore, authorise such extension of time if any, 
which may, in his opinion, be necessary or proper  

 
(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, 

the contractor shall be entitled to ask for extension of time in proportion to the increased 
value of work. 

23. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prejudice to his right against the contractor in respect of any 
delay or inferior workmanship or otherwise or to any claims for damages in respect of any breaches 
of the contract and without prejudice to any rights or remedies under any of the provisions of this 
contract or otherwise and whether the date for completion has elapsed by notice absolutely 
determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective 

work or that the work is being performed in any inefficient' or otherwise improper or unworkman-
like manner shall omit to comply with the requirements of such notice for a period of seven days 
thereafter or if the contractor shall delay or suspend the execution of the work so that in the 
judgment of the Employer (which shall be final and bindings) he will be unable to ensure 
completion of the work by the date for completion or he has already failed to complete the work 
by that date. 

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditors shall be appointed 
or if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager 
or which entitle the court to make a winding up of order. 

 
(iii)   If the contractor commits breach of any of the terms and conditions of this contract. 
 
(iv)  If the contractor commits any acts mentioned in clause-13th hereof.  

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers:  
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(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon such 
determination or recession the security deposit of the contractor shall be liable to be forfeited and 
shall be absolutely at the disposal of the Employer. 
 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the 
work or any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price certified by tile Engineer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all respects 
in the same manner and at the same rates as if it had been carried out by the contractor under the 
terms of his contract. The certificate of the Engineer as to the value of the work done shall be 
final and conclusive against the contractor, provided always that action under the sub-clause shall 
only be taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the Employer are less than amount payable to the contractor at his  
agreement rates, the difference should not be paid to the contractor. 
 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 
part thereof as shall be unexecuted out of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor if the whole work had been executed by him (of the 
amount of which exceed the certificate in writing of the Engineer shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from any money due to 
him by the Employer under this contract or any other account whatsoever or from his security 
deposit. 
 
 

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagement or made any advances on 
account or with view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer has shall certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 
24. SECURED ADVANCE  

The contractor on signing an indenture in the form specified by the Employer during the progress 
of the execution of the work may be paid if agreed by the Employer upto 75 percent of the 
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estimated value which shall take into account the market value and contractor tendered 

rates for the finished item of any material which in the opinion of the Engineer is likely to be 
incorporated in the work within next three months, are non-perishable and are in accordance with 
the contract and which have been brought on the site in connection therewith and are adequately 
stored and protected against damage by weather or other causes, which have not at the time of 
advance been incorporated in the works. When materials on account of which an advance has 
been made under this clause are incorporated in the worth the amount of such advance shall be 
deducted from the next payment made under any of the clause of clauses  of this contract. 
 

25. CERTIFICATES & PAYMENTS 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 
whole of the work shall have been completed and certificate of completion given. But in the case 
of a work estimated to cost more than Rupees ten thousand, the contractor shall, on submitting 
the bill entitled to receive a monthly payment proportionate to the part of the work executed and 
to the satisfaction of the Engineer, whose certificate of the" sum so payable shall be final and 
conclusive against the contractor, provided the amount of work done is as per the value of 
intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned in 
the NIT. All such intermediate payments shall be regarded as payments by way of advance 
against the/ final payment only and not as payments for work actually done and completed and 
shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and 
taken away and reconstructed, or recreated or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim nor 
shall it conclude, determine, or affect in any way the powers of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or in any other 
way affect the contract. The final bill shall be submitted by the contractor within two months of 
the date fixed for the completion of work or of the date of the certificate of completion furnished 
by the Employer and payments shall be made within three months if the value of the completed 
works is upto Rupees Two lakhs and in six months if the same exceeds Rupees Two lakhs of the 
submission of such bill. If there shall be any dispute about any item or items of the work then 
the undisputed item or items only shall be paid within the said period of three months or six 
months as the case may be. 

 
(b) Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 
percent of the tendered rates for assessed quantities may be made in running account bills by the 
Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall 
be adjusted in the subsequent running bills by taking detailed measurements thereof. Final 
payments shall be made only on the basis of detailed measurements. 
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(c) A bill shall be submitted by the contractor each month on or before the date fixed 

by the Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take 
or cause to be taken the requisite measurements for the purpose of having the same verified and 
the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the 
presentation of the bills. If the contractor does not submit the bill within the time fixed as 
aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an 
authorised representative to measure up the said work in the presence of the contractor whose 
signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 
from such measurements. 

 
(d) Before taking any measurement of any work the Engineer or his authorised representative 

deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend 
after such notice or fails to sign or to record the difference within a week from the date of  
 measurement in the manner required by the Engineer then in any such event the measurements  
taken by the Engineer or by the authorised representative deputed by him as the case may be, 
shall be final binding on the contractor and the contractor shall have no right to dispute the same. 

 
(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 
for in the agreement at the determined as per-clause-10. However in case of partially executed 
items of work, the Employer at his discretion allows proportionate rates for such items of work 
as determined by the Engineer whose certificate of the sum so payable shall be final and 
conclusive against the contractor. 

 
26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with the sum already deposited as earnest money, will amount to 
security deposit of the 5% tender value of the work. In addition, the contractor shall be required 
to deposit an amount equal to 5% of the tendered value of the contract as Performance Security 
within the period prescribed for commencement of work in the letter of award issued to him. 

 
(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 

Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is 
unable to make payment against the said fixed deposit receipt,. the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish additional security to the 
Employer to make good the deficit of such sum from the running bill as mentioned above. Such 
deductions will be held by the Employer by way of security deposit, provided always that the 
Employer for this purpose shall be entitled to recover the said percentage of the amount from 
each running bill till the balance of the amount of security deposits is realised. All compensation 



 

 
 

41 

 
or the other sums of money payable by the contractor under the terms of this contract 

may be deducted from the security deposit or from the interest arising there from or from any 
sums which may be due to or may become due to the contractor by the Employer on any account 
whatsoever and in the event of his security deposit being reduced reason of any account 
whatsoever and in the event of his security deposit being reduced reason of any such deductions 
aforesaid, the contractor shall within ten days make good in cash or further fixed deposit receipt 
pledged in favour of the Employer. The security deposit shall be collected from the running bills 
of the contractor at the rates mentioned above and the earnest money if deposited-at the time of 
tenders will be treated as part of the security deposit. 

 
(d) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security 

deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,OOO/-each. (The last 
such fixed deposit receipt could be of a lower value on the basis of the amount) In case any 
recovery is effected from running account bills, such recovered amount shall not be replaced 
with fixed deposit receipt. It is in the contractor's interest to keep a ward about the adequacy of 
the fixed deposit receipt submitted. 
 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the 
final bill is not settled within stipulated period for reasons beyond control and the Employer is 
satisfied that the security deposit is not required for adjustment of Employer dues or whatsoever 
dues either in this or any other contract then this security deposit either in full or in part could be 
refunded at the sole discretion of the Employer. However, release of security deposit would be 
only after written clearance of Labour Officer regarding no dues or claims is received. 
 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary 
to makeup this amount shall be recovered from money due to the contractor under this contract, 
or any Contract with the Employer. 
 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such completion 
to the Employer and within ten days of the receipt of such notice the-Engineer shall inspect the 
work. It there is no defect in the work the Employer shall furnish the contractor with certificate 
of completion otherwise a certificate of completion indicating defects shall be issued but the 
work shall not, considered to be completed until the contractor shall have removed from the 
premises on which the work shall be executed an the scaffolding, surplus material, rubbish, and 
all the huts and sanitary arrangements required for his work, people on the site in connection 
with execution of the works as shall have been erected or constructed by the contractor and 
cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, windows, 
walls, floors or other parts of any building, in upon or about which the work is to be executed or 
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of which he may have had possession for the purpose of the execution thereof. If the 

contractor shall fail to comply with requirements of this clause on or before the fixed for the 
completion of the work, the Employer may at the risk and cost of the contractor take action as 
he may think fit and the contractor shall have no claim except for any sum actually realized by 
the sale thereof. 
 

28. ESCALATION  
 

(a) If the prices of materials not being supplied by the Employer and/ or wages of labour required for 
execution of the works increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contractor shall accordingly be varied, subject 
to the condition that compensation for escalation in prices shall be available only for the work 
done during the stipulated period of  the contract including such period for which the contract is 
validly extended under the provisions of Clauses-22 of General Conditions of Contract without 
levy of compensation under Clause-20 of General Conditions of Contract and also subject to the 
condition that no such compensation shall be payable for a work and also which the stipulated 
period of completion is six months or less. Such compensation for escalation in the prices of 
materials and labour when due shall be worked out based on the following provisions.  

(i) The base date for working out such escalation shall be the last date on which the tenders were 
stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the 
work as per the bills, running or final, and from this amount the value or material supplied by the 
Employer and proposed to be recovered in the particular bill shall be deducted before the amount 
of compensation for escalation is worked out. In case of materials bought to site for which secured 
advance is included in the bill full value of such materials as assessed by the Engineer in charge 
(and not the reduced amount for which secured advance has been paid) shall be included in the 
cost of work done for operation of this clause. Similarly when such materials are incorporated in 
the work, the secured advance is deducted from the bill full assessed value of the materials 
originally considered for operation of this clause shall be deducted from the cost of work shown 
in the billrunning or final. Further the cost of work shall not include any work for which payment 
is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula 
given below: 

 
VM = W A/100  x(MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to 
be paid or recovered 
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W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and is 
predetermined as 75 

MI = 

Index numbers of Wholesale Prices in India for all commodities published by  
 
the Reserve Bank of India for the period under reckoning 
 

  

MIo = Index numbers of Wholesale prices in India for all commodities 
published by the Reserve Bank of India and valid on the stipulated date of 
receipt of tenders 
 

VL = 
 
W X B/100 X (LI-LI0)/LI0 

 

VL = 

 
 
Variation in labour cost, that is, increase or decrease in the amount in rupees to 
be paid of recovered 
 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 

 
Component of labour expressed as percent of the total value of work and is 
predetermined as 25 
 

L1 = 

 
All India consumer price index numbers for workers published by the Reserve 
Bank of India for the period under reckoning as for the period under 
consideration 
 
 

L10 = 
All India consumer price index numbers for industrial workers published by 
the Reserve Bank of India and valid on the stipulated date of receipt of tenders.  

 
(b)   The following principle shall be followed while working out indices mentioned in sub 

para (iii) above. 
 

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with 
respect to the cost of work done during the six calendar months of the said work. The first such 
payment shall be made at the end of the six months after the month (excluding) in which the 
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tenders was accepted and thereafter at six monthly intervals. At the time of completion 

of work, the last period for payment might become less than six months, depending on the actual 
date of completion. 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the six calendar months. If the period 
upto date of completion after the six months covered by the last such installment of payment, is 
less than six months the index MI or LI shall be the average of indices for the months falling 
within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was stipulated 
to be received. 

c) In the event the price of materials and/ or wages of labour required for execution' of the 
work decreases there shall be downward adjustment of the cost of work so that the price of 
materials and/or wages of labour shall be deductable from the cost of work under this 
contract and in this regard formula herein before stated under this clause shall mutatis 
mutandis apply, provided that no such adjustment for the decrease in the prices of materials 
and/ or wages of labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is six months or less. 

d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 
Manufacturers' Association) Clause for escalation in case of specialised works e.g lifts and 
electrical and mechanical installations etc. where the price variation is not similar to 
building works. 

29. ARBITRATION 
 

1.  In the event of any question/dispute/difference arising under the agreement or in connection    
herewith (except as to matters the decision of which is specially provided under this 
agreement) the same shall be referred to the Delhi International Arbitration Center for 
appointment of Arbitration to adjudicate the dispute. 

 2.  The award of the Arbitrator shall be final and binding on the parties. The Arbitrator may 
give interim award(s) and / or directions, as may be required. 

 

 3. subject to the aforesaid provision, the arbitration and conciliation act, 1996 and the rules 
made hereunder and any modification thereof from time to time being in force shall be 
deemed to apply to the Arbitration proceeding under this clause. 
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30. DISMANTLED MATERIAL: 

 
The contractor shall treat all material obtained during dismantling of a structure, services sub 
systems/ installations, excavation of the site for a work etc., as employer's property and such 
material shall be disposed of to the best advantage of the Employer according to the instructions 
issued in writing by the Engineer. 

 
31. PERFORMANCE GUARANTEE 

Performance Guarantee may be taken from the contractor before the award of work, by the 
officer authorized to award the contract, if and where considered necessary, to ensure that a part 
or whole of the contract is completed by the contractor. In case of non-performance this 
guarantee could be encashed. 
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ANNEXURE -I 

 
I SPECIAL CONDITIONS  
 
1. These special condition are meant to amplify the general specifications and general conditions 

of contract. 
 
2. Work shall be done as per CPWD specifications. 
 

In case of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i) Schedule of quantities 
(ii)  Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical Specification 
(viii) IS Codes 
(ix)  International Codes 
(x) Best Engineering Practice. 
 

3. STEEL 
 

Supply of the steel shall be in the scope of Contractor. 
 

4.  CEMENT 
 

Supply of the Cement shall be in the scope of Contractor. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 
account. 

6. The surplus excavated earth which is beyond the requirement of the Employer’s work may be 
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus excavated 
earth to private parties at his discretion but nothing extra will be paid for the carriage or disposal of 
surplus earth if the same is not required for any other work of the Employer. 
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ANNEXURE -II 
 
 

II ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all time be properly correlated before executing 

any work. However, is case of any discrepancy in the item given in the schedule of quantities 
appended with the tender and drawings relating to the relevant item the former shall prevail 
unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or 
any other natural cause whatsoever during the execution of work. The damage to work will be 
made good by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking 
referred relates to latest BIS code as published by Bureau of Indian Standards upto 30 days before 
the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/ or as directed by the Engineer and will also submit. Test certificates as are 
required by Municipal. Electrical authority or anyother authority. Nothing extra shall be payable 
for the same other than the fees paid to such authorities which shall be reimbursed on production 
of receipts. 
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ANNEXURE –V (PROFORMA) 

 
 

INDENTURE FOR SECURED ADVANCE 
 
 
This indenture made the __________________day of____________20______between 
_____________________ (hereinafter called the contractor which expression shall where the context 
so admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) 
of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under 
the Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its 
successors and assignees and authorised officer of the Society) of the other part. 
 
WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the 
contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to the 
site of the works the subject of the said agreement for use in the construction of such of the works as he 
has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the 
sum of Rs._______________(Rupees_____________________) on the security of materials the 
quantities and other particulars of which are detailed in accounts of secured advances attached to the 
running account Bill for the said works signed by the contract on ________________and the Employer 
has reserved to himself the options of making any further advance or advances on the security of other 
materials brought by the contractor to the site of the said works. Now THIS INDENTURE 
WlTNESSESS that in pursuance of the said agreement and in consideration of the sum of Rs. 
______________________on or before the execution of these presents paid to the contractor by the 
Employer (the receipt whereof the contractor both hereby acknowledge) and of such further advances 
(if any) as may be made to him as aforesaid the contractor both hereby convince and agree with the 
Employer and declare as follows: 
 
1.That the said sum of Rs._____________ ___advanced by the Employer to the contractor as aforesaid 
and all or any further sum or sums advanced as aforesaid shall be employed by the contractor in or 
towards expediting the execution of the said works and for no other purpose whatsoever. 
 

 2.That the materials detailed in the said account of secured advance which have been offered to and 
accepted by the Employer as security are absolutely the contractor's own property and free from 
encumbrance of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from  
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 encumbrances of any kind and the contractor indemnifies the Employer against 

all claims to any materials in respect of which an advance has been made to him as aforesaid. 
 

 3. That the materials detailed in the said account of secured advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called 
the said materials) shall be used by the contractor solely in the execution of the said works in accordance 
with the directions of the Engineer and in the term of the said agreement.  

 
 4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch. safe custody and protections against all risks of the said materials and that until used in 
construction as aforesaid the said materials-shall remain at the site of the said works in the contractor's 
custody and on his own responsibility and shall at all times be open to inspection by the Employer or 
any officer authorised by him. In the event of the said materials or any part thereof being stolen destroyed 
or damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 
the contractor will forthwith replace the same with other materials of like quality or repair and make 
good the same as required by the Engineer. 

 
 5. That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Employer or any officer authorised by him on that behalf. 
 

 
 6. That the advances shall be repayable in full when or before the contractor receives payments 

from the Employer of the price payable to him for the said works under the terms and provisions of the 
said agreement. However if any intermediate payments are made to the contractor on account of work 
done then on the occasion of each such payment the Employer will be at liberty to make a recovery from 
the contractor's bill for such payment by deducting there from the value of the said materials then 
actually used in the construction and in respect of which recovery has not been made previously the 
value for this purpose being determined in respect of each description of materials at the rates at which 
the amount of the advances made these presents were calculated. 
 
 
7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the said agreement or of these presents the total amount 
of the advance or advances that may still owing to the Employer shall immediately on the happening 
of such default be repayable by the contractor to the Employer together with interest thereon at 
twelve percent per annum from the date or respective dates or such advance or advances to the date 
off repayment and with all costs charges, damages and expenses incurred by the Employer in or for 
the recovery thereof or the enforcement of this security or otherwise by reason  
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of the default of the contractor and the contractor hereby convenants and agrees with 

the Employer to repay and pay the same respectively to him accordingly. 
 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of 
the said sum of Rs._________________ and any further sum or sums advanced as aforesaid and 
all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS 
AND it is hereby agreed and declared that notwithstanding anything in, the said agreement and 
without prejudice to the powers contained therein if and whenever the convenient for payment 
and repayment herein before contained shall become enforceable and the money owing shall not 
be paid in accordance therewith the Employer may at any time thereafter adopt all or any of the 
following courses as he may deem best:;- 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the contractor with the actual cost of effecting such completion and 
amount due in respect of advances under these presents and crediting the contactor with the 
value of work done as if he had carried out in accordance with the said agreement and at the 
rates thereby provided. If the balance is against the contractor he is to pay same to the 
Employer on demand. 

 
(b) Removed and sell by public action the seized material or any part thereof and out of the 

money arising .from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the contractor. 

 
(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the 

contractor under the said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 
 

In witness whereof the said ___________ and _____________ by the order and under the 
direction of the Employer have hereunto set their respective hands the day and year first above 
written. 

 
Signed sealed and deliveredBy the said contractor: _________________________ 
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In the presence of  
 
Signature : _____________________________________________  
 
Name: ________________________________________________ 
 
Address: ________________________________________________ 
 
Signed by  ________________________________________________ 
 
 
 
 
By the order and direction of the Employer: ______________________________________________ 
 
In the presence of  
 
Signature : ____________________________________________________ 
 
 
Name: _______________________________________________________ 
 
Address: ______________________________________________________  
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ANNEXURE –VI (PROFORMA) 

 
PERFORMANCE GUARANTEE 

 
To 
 
 Council of Scientific and Industrial Research  
 
 

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The 
Council" having awarded to MIs _________________________________________________ 
______________________________________________a Company registered under the Companies 
Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under 
the terms and conditions of an Agreement dated-made between the Council and the 'Contractor 
hereinafter called the said agreement and Council agreed to accept the Council and the Contractor as 
herein provided for Rs.. _________________ (Rupees____________________________ only) 
from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms 
and conditions of the contract on the condition that the Bank on demand from the Council and without 
demur pay to the Council the aforesaid amount. 
 
2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do 
hereby  undertake to pay to the Council and amount not exceeding Rs. ______________________ 
against any loss or damage caused to or suffered or would be caused to or suffered by the Council by 
reasons of any breach or breaches of any of the terms. of condition of the said agreement by the said 
contractor. 
 
3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on a demand from the Council by stating 
the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
Council for reasons of any breach by the said contractor(s) of any of the terms conditions contained in 
the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs. _________________________________  
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six 
months after the completion of all works under the said contract which according to the terms of the said 
contract, should be six months from the probable date of completion viz., the_________________  
 



 

 
 

53 

 
 

_____ day    of ___________________.  If, however, the period of the completion of the works under 
the said contract is for any reason extended and upon such extension if the Contractor fails, before the 
terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended  period, the 
Bank shall pay to Council the said sum of Rs. __________ or such lesser sum as Council may demand. 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 
 
6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is 
restricted  to Rs.__________________________ 
(Rupees_________________________________________ only) and the  guarantee shall remain in 
force till  _________________________day of 20____ unless claim or demand under this 
guarantee is presented to the Bank within six months from that date all the rights of Council u'1der this 
guarantee shall be forfeited and the Bank shall be released and discharged from all obligations 
hereunder. 
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ANNEXURE –VII (PROFORMA) 

 
 

ACCEPTANCE OF CSIR –CIMAP TENDER CONDITIONS 
 
Director 
Central Institute of Medicinal and Aromatic Plants 
(Council of Scientific and Industrial Research) 
Post Office-CIMAP, Lucknow-226015 
 
Sir, 
 
1.  The tender documents for the work “Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution 
Transformer with OLTC, RTCC panel, AVR, earthing and cabling work etc. in electrical substation at 
CSIR-CIMAP, Lucknow”  have been sold to me/us by CSIR - CIMAP and I/We hereby certify that I/We 
have inspected the site and read the entire terms and conditions of the tender document made available 
to me/us which shall form part of the contract agreement and I/We shall abide by the conditions/clauses 
contained therein. 
 
2. I/We hereby unconditionally accept(s) the tender conditions of CSIR - CIMAP tender documents in 
its entirety for the above work. 
 
3. The contents of Notice Inviting Tender of the Tender documents have been noted wherein it is 
clarified that after unconditionally accepting the tender conditions in its entirety. It is not permissible to 
upload any additional file or put any remarks/conditions (except unconditional rebate on quoted rates if 
any) along with tender document and same has been followed in the present case. In case, this provisions 
of the tender is found violated after opening the tender, I/We agree that the tender shall be rejected by 
CSIR – CIMAP.  
 
5. The required earnest money as specified in Envelope-I at page No. 5 for this work has already been 
deposited. 
 
 
 

Yours faithfully 
 
 

(Signature of the Tenderer) 
With rubber stamp 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 

 
Name of work: Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with OLTC, 
RTCC panel, AVR, earthing and cabling work etc. in electrical substation at CSIR-CIMAP, Lucknow 

 
 

COVER – II 
 
 
 
 
 

FINANCIAL BID 
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 

ABSTRACT OF COST 
Name of work : Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with OLTC, RTCC panel, AVR, earthing and cabling work 

etc. in electrical substation at CSIR-CIMAP, Lucknow 
 

Schedule of Quantities 
a) Electrical work   Rs …………………………………………………… 
 
 
 Total        Rs …………………………………………………… 
 

(Rupees         only) 
 
 

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED BY THE ENGINEER/ARCHITECT 
 
1.  Coarse sand and fine sand shall be conforming to grading zones III and IV, respectively. 

 
2. Stone aggregate shall be crushed stone grit of specific grade as approved by the Engineer-in-charge. 
3. The contractor should inspect site, examine drawings, specifications, schedules of quantities and tender their rates. The rates given in the schedule of  
Quantities will be deemed to include all the necessary materials, T&P, labour required for satisfactory completion of work as shown in the drawings,  
Specifications, schedule of quantities. 

 
4. The additional work in the same campus can be awarded during the currency of contract at the same rates, terms and conditions of the contract. 

 
5. C.P. fittings shall be as specified and approved by the Engineer/Architecteven if not specified in the item. 
6. All materials, fixture and fittings, required for this work, which are available with ISI certificate mark, will be of that quality, even if not specified in the item. 
7.        The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of Snowcem India of required shade as approved by the Engineer – in -  

charge  even if not specified in the item. 
 

Scope of work :.“ Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with OLTC, RTCC panel, AVR, earthing and cabling work etc. in electrical 
substation at CSIR-CIMAP, Lucknow’’ 

 

WITNESS                                                                                                                                          SIGNATURE OF TENDERER 
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SUMMARY SHEET 
 

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS 
(Council of Scientific and Industrial Research) 

Post Office-CIMAP, Lucknow-226015 
 

Name of Work: Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with OLTC, RTCC panel, AVR, earthing and 
cabling work etc. in electrical substation at CSIR-CIMAP, Lucknow 

 
 

Total carry over to       
Abstract of cost on page no. 52  PLEASE DO NOT QUOTE THE RATE IN THIS SHEET) 
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Name of Work :  Up-gradation and SITC of 1600 kVA, 11/0.433 kV Distribution Transformer with OLTC, RTCC panel, AVR, earthing and cabling work 
etc. in electrical substation at CSIR-CIMAP, Lucknow. 
Item 
no. 

Sub-Heads and Item of Work  Quantity Unit Rate  
(In figure) 

Rate   (In Words) -   
 

Amount (Rs.) 

1. SITC of 1600 kVA, outdoor type, copper wound oil immersed, naturally cooled transformer 
complying with I.S.- 2026/1180 or its latest standard/code for distribution transformer, 3 
phase having 11/0.433 kV ratio, delta/star connected with RTCC Panel, AVR and following 
standard accessories. The transformer is to be installed over the existing platform.  
On- load H.V. tap changer ----------------------01 no. 
Conservator with oil level gauge ---------------01 no. 
Silica gel breather --------------------------------01 no. 
Pressure release valve ---------------------------01 no. 
Oil temperature meter ---------------------------01 no. 
Explosion vents -----------------------------------01 no. 
Air release hole with plug ----------------------01 no. 
Drain valve ---------------------------------------01 no. 
Cable end box on HV & LV side -------------02 no. 
RTCC PANEL (Independent) 
AVR (Microcontroller) 
Make: Crompton/Kirlosker/ABB/Siemens/Schneider 
(Please see annexure -1 for detail technical specification )  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
01 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Job  

 PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

2. Supplying, installing by suspension on ceiling/along the wall, testing and commissioning of 
following capacity sandwich Type Rising mains for use on 3 phase 4 wire 415 volts, 50 HZ 
A.C. supply with metal clad enclosure having IP-54 rating after fixing the tap off boxes and 
all accessories made of 1.6 mm thick steel sheet duly powder coated in convenient sections 
complete with 4 Nos. alluminium busbar having current density of 130A/sq.mm at nominal 
current rating, necessary joints, elbow joints & expansion joints and bends, fire barrier at 
each floor, provision of tapping at every meter adopter box and copper flexible for joints, 
continuous earthing with 2 Nos. alluminium strip of suitable size(one on each side) including 
GI clamping brackets, suspenders, angle iron bracket, steel fasteners, connecting to earthing 
system etc. as required. 

     

2.1 3200 A (Isc = 50kA for 1 second) 02 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

3. Earthing with copper earth plate 600 mm X 600 mm X 3 mm thick including accessories, 
and providing masonry enclosure with cover plate having locking arrangement and watering 
pipe of 2.7 meter long etc. with charcoal/ coke and salt as required 

02 Set  PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 
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4. Earthing with G.I. earth plate 600 mm X 600 mm X 6 mm thick including accessories, and 
providing masonry enclosure with cover plate having locking arrangement and watering 
pipe of 2.7 meter long etc. with charcoal/ coke and salt as required. 

02 Set   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

5. Providing and fixing of 25 mm x 5 mm GI strip in 40 mm dia G.I. pipe from earth electrode 
including connection with G.I. nut bolt, spring washer excavation and refilling etc. as 
required. 

20 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

6. Providing and fixing of 25 mm x 5 mm copper strip in 40 mm dia G.I. pipe from earth 
electrode including connection with brass. nut bolt, spring washer excavation and refilling 
etc. as required. 

20 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

7. Supplying of 3 core- 120 sq.mm 11KV XLPE insulated PVC sheathed aluminium conductor 
armoured cable confirming to IS 7098/(part-II) in surface as per requirement. 

10 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

8. Supplying of 3.5 core x 630 sq.mm aluminium conductor XLPE insulated armoured PVC 
jacketed cable conforming to IS:7098 (Part-1) 1988 

25 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

9. Laying and fixing of one number PVC insulated and PVC sheathed / XLPE power cable of 
1.1 KV grade of following sizes on cable tray as required 

     

9.1 Above 185sq.mm and upto 400 sq.mm(clamped with 40X3mm MS flat clamp)  25 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

10. Laying of one number PVC insulated and PVC sheathed/XLPE power cable of 11 KV grade 
of following sizes in existing RCC/HUME/METAL pipe as required. 

     

10.1 Up to 120 Sq.mm 10 Meter   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

11. Supplying and making indoor cable end jointing with cast resin compound, including lugs 
and other jointing materials for following size of 3core XLPE aluminium conductor cable 
of 11 KV grade as required. 

     

11.1 120 sq.mm 02 Each   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

12. Supplying and making end termination with brass compression gland and aluminium lugs 
for following size of PVC insulated and PVC sheathed / XLPE aluminium conductor cable 
of 1.1 kV grade as required 

     

12.1 3.5 X 400 Sq.mm 05 Each   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

13. Designing, Fabrication, Supply, Installation, Testing & Commissioning of LT Incomer-
cum-outgoing panel, outdoor type duly powder coated, dust vermin proof, made out of 
CRCA sheet complete with all protection/safety devices and comprising major switchgears 
as follows: 
A)  Incomer 

a) 02 Nos. 2500 Amp. 60kA TP ACB microprocessor based   SR18G Electrically Draw 
Out (EDO) with all safety & Protection 

b)  Digital Multi-Function Meter with RS485 port 
c) Indicating Light (RYB) 
d) Breaker one or Breaker two ON/OFF/TRIP Indicator 
e) Protection MCB & Relay 

01 Job   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 



 

 
 

60 

 

B) Outgoing   
          Extended alluminium busbar of rating 3000A TP+N duly insulated and suitable for 
termination of 05 Nos. LT cable (Complete Job) 

14. Buy back and dismantling of old existing oil cooled transformer 630 kVA -01no., 400 kVA 
– 02 nos. rating installed in institute premises.  
The firm has to dismantle, transport, and take back the existing transformers from the 
installation place. A detailed item list is prepared and submitted by the firm to issue gate 
pass to take the materials outside the institute. Format will be given by concerned Engineer 
In-charge towards issue of gate pass. Make good if any things occurs during dismantling 
(personal safety gears, machinery, lifts, special tools etc.). Nothing will be paid extra on any 
account. The firm may physically inspect and check the existing transformers before quoting 
the price.   
Buy Back is mandatory 

01 Job   PLEASE DO NOT QUOTE THE 
RATE IN THIS SHEET 

 

       


